

GOVERNMENT OF ANTIGUA AND BARBUDA
ROAD INFRASTRUCTURE REHABILITATION PROJECT
VARIATION IN SCOPE AND ADDITIONAL FINANCING
GENERAL PROCUREMENT NOTICE

The **Government of Antigua and Barbuda (GOAB)** has received/applied financing from the Caribbean Development Bank (CDB) in an amount equivalent to USD4,431,000.00 towards the cost of Road Infrastructure Rehabilitation Project and intends to apply a portion of the proceeds of this financing to eligible payments under contracts procured under this project. Payments by CDB will be made only at the request of GOAB and upon approval by CDB and will be subject in all respects to the terms and conditions of the Financing Agreement. The Financing Agreement prohibits withdrawal from the financing account for the purpose of any payment to persons or entities, or for any import of goods, if such payment or import, to the knowledge of CDB, is prohibited by a decision of the United Nations Security Council taken under Chapter VII of the Charter of the United Nations. No party other than GOAB) shall derive any rights from the Financing Agreement or have any claim to the proceeds of the Financing.

The following consultancy assignments will be procured under the project:

- (a) Assessment of the Impact on Livelihood of Specified Project Affected Persons
- (b) Construction Supervision of Works (Major Works)

It is expected that these will be procured during the period **November 2025 to May 2026**

The following works will be procured under the project:

Contract Name	Package Description (as per Bill of Quantities)	Description of Works per Package
Friars Hill Road – Package 1	Cedar Grove Roundabout to Link Road to Marble Hill Road	Concrete catch pits, retaining walls, box drains, earthen drains, concrete lining, bus shelters, sidewalks
Friars Hill Road – Package 2	Link Road to Marble Hill Road to Summer Lane Junction	Major flood mitigation near Woods Mall, box drains, earthen drains, concrete lining, bus shelters, sidewalks
Friars Hill Road – Package 3	Summer Lane Junction to Roundabout near YMCA	Curb & slipper drains, box drains, earthen drains, concrete lining, sidewalks on grade, covered sidewalks
Sir George Walter Highway – Package 4	Airport Junction to Old Parham Road Junction	Concrete catch pits, box drains, earthen drains, concrete lining, sidewalks
Sir George Walter Highway – Package 5	Old Parham Road Junction to Sir Sidney Walling Highway Roundabout	Major floor mitigation, curb & slipper drains, box drains, earthen drains, concrete lining, sidewalks on grade, road surface dressing
Friars Hill Road & Sir George Walter Highway –	Pavement Interventions	Road pavement works including asphaltting, junctions, and geometric

Package 6		alignment improvement
Friars Hill Road & Sir George Walter Highway – Package 7	Traffic Management Works	Installation of signage and road marking, inclusive of pedestrian crossings

It is expected that these will be procured during the period **November 2025 to May 2026**

Contractors and/or Suppliers from member countries of CDB will be eligible to participate in these procurement opportunities. Potential Bidders are advised to review the detailed eligibility criteria detailed in Section 4 of the *Procurement Procedures for Projects Financed By CDB, (January 2021)* as published on CDB's website.

The Project Management Implementation Unit of the Ministry of Works is the Executing Agency for the project. Further details of the project can be obtained by contacting the address below.

Address and Contact Information of Executing Agency

Project Coordinator
Ministry of Works;
St. Johns
Antigua and Barbuda
Email: projectcoordinator.works@ab.gov.ag